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QUALITY ASSURANCE PROVISIONS // FAT / PLT @ contractors facility

NSN:01-130-2754

P/N (99207) 6026T58G03 :

NOMEN: F-404 FRONT ACTUATING RING ,

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with ALL DRAWINGS and specifications referenced therein.

L Quality/Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:
First Article Testing applies:

Mandatory Inspection applies:

Production Lot Testing Applies

Site Survey may be required

Pre-Award Survey may be required

Amo0wy>

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
P sources performing processes/operations outside of their facilities. These
W sheets shall not be revised or altered after the successful completion of First
: Article and/or Production Lot Testing without approval from the Engineering
Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item
produced under the contract, shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions

taken.

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b), Method and location shall be in accordance with the drawing.




IIL. Mandatory Inspection Requirements

During production, mandatory inspection is réquired to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:

NONE

C. Major and Minor Characteristics Shall be defined by the contractor subject to

QAR concurrence, unless defined on applicable drawings and associated
specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject
items will not be provided by the Government or any other source and is the sole
responsibility of the contractor. The foregoing applies notwithstanding any

reference to such equipment or the furnishing thereof that may be contained in
any drawing



FIRST ARTICLE TESTS REQUIRED
(Government Testing at the contractor’s facility)

I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form :
C. Compliance with all drawings, and specifications referenced therein.
D. Review documentation as provided under DD 1423 requirements.

" In addition to the above tests, the First Articles to be inspected hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements. '

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing. \ 1

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

II. Special Instructions: ~

Sample (s) may be considered as production items under the contract provided the
- sample(s) can be refurbished to ready for issue (RFI) condition and provided the 7
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Material For Government Testing:
Fourteen (14) days prior to inspection of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated inspection date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

The contractor shall notify the Contracting Officer as well as NAVICP as soon as the
First Article Sample is available for dimensional inspection so that these commands can
contact NADEP .

THE NADEP WILL NOT MAKE ANY ARRANGEMENTS FOR INSPECTION
OF THE SAMPLE UNTIL A LETTER FROM THE DCMA HAS BEEN SENT TO
THE CONTRACTING OFFICER AND NAVICP ADVISING THAT THE
SAMPLE HAS BEEN INSPECTED BY THE CONTRACTOR AND IS 100%
READY FOR INSPECTION BY THE NADEP AND NAVICP...THIS LETTER
WILL BE FORWARDED TO THE NADEP...



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING @ KTRS PLANT)

The contractor shall present two (2) units of lot / item 001 within 200 days from the date
of this contract

A TEAM FROM NADEP QUALITY ASSURANCE, AND E & E, ALONG WITH
PERSONNEL FROM NAVICP PHILADELPHIA SHALL WITNESS THE '
DIMENSIONAL INSPECTION AT THE CONTRACTORS PLANT. A
COMPLETE 100% DIMENSIONAL INSPECTION SHALL BE PERFORMED
AND ALL MANUFACTURING DOCUMENTATION SHALL BE REVIEWED..

Marking of test sample:

“FOR FIRST ARTICLE TESTING. NOT FOR RFL DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract
number and the lot/item indentification. The characteristics that the First Article
must meet and the testing requirements that are specified elsewhere in this
contract. '

B. Within 120 calendar days after the Government receives the First Article, the
contracting officer shall notify the contractor, in writing, of the conditional
approval, approval or disapproval of the First Article. The notice of conditional
approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditions of this
contract. A notice of conditional approval shall state any further action required of
the contractor. A notice of disapproval shall cite the reasons for disapproval.

If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor
shall make any necessary changes, modifications, or repairs to the First Article or
select another First Article for testing. All costs related to these testsareto be
borne by the contractor, including any and all costs for additional testing
following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by
the Government.

The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for
any additional costs to the Government related to these tests.



. If the contractor fails to PROVIDE any First Article on time, or the contracting
- officer disapproves any First Article, the contractor shall be deemed to have failed

to make delivery within the meaning of the default clause of this contract.

. Unless otherwise provided in the contract, and if the approved First Article is not

consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance. .

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

" If the Government does not act within the time specified in paragraph B or C

above, the contracting officer shall, upon timely written request from the
contractor, equitably adjust under the changes clause of this contract the delivery
or performance dates and/or the contract price, and any other contractual term
affected by the delay.

. Before First Article approval, the acquisition of materials or components for,

or the commencement of production of, the balance of the contract quantity
is at the sole risk of the contractor. Before First Article approval, the costs
thereof shall not be allocable to this contract for 1) progress payments, or 2)
termination settlements if the contract is terminated for the convenience of
the Government. ’ ‘

_ The contractor shall produce both the First Article and the production quantity at

the same facility and shall submit a certification to this effect with each First
Article.

. The contractor shall provide specific written notification to the procuring

contractor officer informing him/her of the shipment of any articles furnished in
accordance with this clause. Such notification must be addressed to the attention
of the ACO with copies to the testing activity. Failure to provide such notification
shall excuse the government from any delay in performing First Article Testing
and informing the contractor of the results thereof.



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL
REQUIREMENTS

(I) Unless otherwise specified in the solicitation, the ESA and NAVAIR reserves the right to
waive the First Article Approval. Requirements specified herein for offerors who have
previously furnished IDENTICAL production articles accepted by the Government or the
Original Equipment Manufacturer/Prime Manufacturer. An offeror-requesting waiver of
First Article Approval Requirements shall submit evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation AND

(b) the production location to be used for this requirement is the same as used for the
previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or
employee responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes,
sequence of operations and approved subcontractors as those previously delivered
and accepted by the Government or the Original Equipment Manufacturer/Prime
Manufacturer, AND _

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for
cause.

| (NOTE: This certification concerns a matter within the jurisdiction of an agency of the United
‘ I ' States and the making of a false, fictitious, or fraudulent certification may render the maker
. subject to prosecution under Title 18, United States Code, Section 1001.)

(1) Offerors requesting waiver of First Article Approval Requirements under the
provisions of this clause are cautioned to submit two prices for articles required herein -
one that is based on compliance with the First Article Approval Requirements AND one
that is based on a waiver of such requirements. Where an offeror submits only one
price and fails to clearly state that the price is based on waiver of the First Article
Approval Requirements, it will be deemed to be based on compliance with the First
Article Approval Requirements. ’

(1) In the event, waiver of the First Article Approval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days designated for
delivery of First Article Test unit plus the number of calendar days indicated for the
government notification of conditional approval or approval. These requirements are
specified in the quality assurance section of this solicitation. If the offeror is unable to meet
the desired schedule, he shall insert below the alternate delivery schedule he offers to the
government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Within Days
Item No. . Quantity After Date of Contract
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PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

THE PRODUCTION LOT INSPECTION SHALL BE PERFORMED AT THE
CONTRACTORS FACILITY WITNESSED AND ACCEPTED BY THE
DCMA/QAR. A LETTER OF FINDINGS SHALL BE FORWARDED TO THE
DEFENSE SUPPLY CENTER PCO.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random
~ from each successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas are to be coated with a light
preservative. ’ '

I1. The tests to be performed under the Production Lot Sample testing provisions of the

contract are:
A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests which will demonstrate that the sample(s)
comply with contract requirements.

I11. Testing location

A. The Production Lot inspectioililshaill Pe performed at the contractor’s plant, by
the contractor and witnessed é‘nd accepted by the DCMC/QAR. Within fifteen
(15) days of completion of Prgghicjtidn Lot Testing the CAO/QAR shall prepare
and submit two (2) copies of #h‘féir{te‘s‘t report with conclusions and
recommendations to the Contracting Officer All 1423 requirements apply.

A )

B Sample(s) may be considered ;as pﬁoduction items under the contract provided
sample(s) can be refurbished tq ready For Issue (RFI) condition and provided
sample(s) have inspection apﬂ)toi/ of the cognizant DCMC. Sample(s) may be
shipped as production items only after all other units required under the
contract have been produced and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within
the time or times specified, or if the contracting officer disapproves any
Production Lot Samples, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract, and this
contract shall be subject to termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the
lot must pass all the contract requirements. In the event a sample fails to pass
such requirements, the lot will be rejected. In such event, the government may,
at its option and at no additional cost to the government, (I) terminate all or any
portion of this contract for default, (II) require the manufacture of a new
Production Lot, or a rework of the rejected Production Lot if the means and
procedures by the contractor for rework are acceptable to the government, or
(11I) require the submission of additional samples for test. The foregoing
procedures shall apply to new or reworked Production Lots in the same way as
they did to the original Production Lot.

C. For each additional sample or each resubmission of a modified sample which
the contractor is required to submit for approval hereunder as a result of a
failure of a previous sample to conform to the requirements of the
specification, the contractor shall pay to the government the costs of
reinspection, examination and retesting and the contractor and his sureties (if
any) shall be liable for the amount of such costs.

D. Nothing contained in the foregoing provisions of this clause and no action of
the government in accordance herewith, shall in any way prejudice the right of
the government under the clause of this contract entitled Default.
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CONTRACT DATA REQUIREMENTS LIST

OMB No.

Form Approved

0704-0188

-leting and reviewing the collection of information.

10188), Washington, DC 20503.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and

Send comments regarding this burden estimate or any other

Please DO NOT RETURN your form to either of these addresses.
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

ngton Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,

| (st of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Q*Liwhé 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-

Send completed form to the

2. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO.

C. CATEGORY:

TDP ™

OTHER

D. SYSTEM/ITEM 01-130-2754

E. CONTRACT/PR

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

5 CERTIFICATION DATA/ REPORTS

3. SUBTITLE

17.PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)
DI-MISC-80678/T3 3

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
DEFENSE SUPPLY CENTER

7. DD 250 REQ 9. DIST STATEMENT
LT REQUIRED

10. FREQUENCY
AS
REQ

SEE BLOCK 16*

12, DATE OF FIRST SUBMISSION

14. DISTRIBUTION

b.

11. AS OF DATE
AS REQ

8. ADP CODE
A

13. DATE OF SUBSEQUENT
suBMISSION SEE BLOCK
16%w

COPIES

18 .ESTIMATE
D

TOTAL
PRICE

la.ADDRESSEE

Draft

Final

Reg

Repro

16. REMARKS

AND/OR PRODUCTION LOT SAMPLE (s).

‘  WCIFICATIONS SHALL INCLUDE,

PRIME (OEM) APPROVED FOR THEIR SAID PROCESS

BLOCK # 5~ CONTRACT REFERENCE:

ARTICLE/PRODUCTION LOT INSPECTION
CERTIFICATION OF ANODIZE IAW MIL-A-8635

CL-A AND NOTE 2 IN ITS ENTIRETY

TORQUE VALUE SHALL BE 105-115 IN/LBS

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply
*BLOCK # 12- UPON SUEMITTAL OF FIRST ARTICLE SAMPLE (s)
**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
Testing (PLT) or contract completion if testing is waived.

TIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL

TIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE

P/N:6026T58G03
CERTIFICATION OF MATIERAL AS INDICATED / CERTIFICATION OF

APPROVED GEAE MATERIAL SOURCES: MATERIAL RECEIVING AND
INSPECTION REPORTS SHALL BE PROVIDED AT TIME OF FIRST

CERTIFICATION OF FLOURESCENT PENETRANT INSPECTION IAW P3TF2

CERTIFICATION OF TORQUE /SELF LOCKING NUT (ITEM 7 ON P/L)

DCMC/ACO

1/0

DCMC/QAR

1/0

PCO

1/0

NADEP

1/0

G. PREPARED BY H. DATE

NAVICP-P / HUGHES

2 August 2003

I. APPROVED BY

NAVICP-P / HUGHES

J.

DATE

2 August 2003

DD FORM 1423-1, AUG 96

%u.ﬁ

PREVIOUS EDITION MAY BE USED
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T CONTRACT DATA REQUIREMENTS LIST
: (2 Data Items)

OMB No.

Form Approved
0704-0188

above address.
Block E.

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
‘ad, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
‘ ither aspect of this collection of information, including suggestions for reducing this burden, to Department of
; | Bise, Washington Headquarters Services, Directorate for Information Operations and Reports ({0704-0188), 1215
ferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Respondents should be aware that notwithstanding any

Please DO NOT RETURN your form to the

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :
TDP[ ] T™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/ER NO. F . CONTRACTOR
01-130-2754
1.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
1 CERTIFICATION DATZ REPORT COMPLETE PROCESS OPERATION
SHEETS

4 . AUTHORITY {(Data Acquisition Document No.)

5.CONTRACT REFERENCE

6.REQUIRING OFFICE

18 .ESTIMATED
TOTAL PRICE

4

‘I I>Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED

DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
7.DD250 REQ | 9.DIST STATEMENT | LOFREQUENCY T2DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
§.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSION a. ADDRESSEE | prage Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16. REMARKS DEMC/ACO 170
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 170
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST GO 170
SAMPLE (S)
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
NADEP 170
‘_U 15.TOTAL 470
1.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
2.AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE 18.ESTIMATED
DI-MISC-80678/T2 TOTAL PRICE
DEFENSE SUPPLY CENTER
7.DD 250 REQ | 9.DEST STATEMET T0.FREQUENCY | 12.DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
Lr REQ. e
§.ADP CODE 1135 OF DATE | 13DATE OF SUBSEGUENT b. COPIES
SUBMISSION ; a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft Reg | Repro
16.REMARKS ‘ DCMC/ACO 170
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST FCO 1/0
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
NADEP 1/0
15.TOTAL 470
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
"VICP-P / HUGHES 2 August 2003 NAVICP-P / HUGHES 2 August 2003
Page ' Pages
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° CONTRACT DATA REQUIREMENTS LIST Form Approved
y (2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data

‘ed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or

|t sther aspect of this collection of information, including suggestions for reducing this burden, to Department of
Ngtqﬂxse, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215

ferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

it
L"Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page Pages

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
01-130-~-2754
1.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
3 REQUEST FOR WAIVER
1.AUTHORITY (Data Acqulsition Document No.) | 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18.ESTIMATED
N . TOTAL PRICE
DI-CMAN-80640B DEFENSE SUPPLY CENTER
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED »
LT AS REQ. b. COPIES
8,.ADP CODE 11.AS OF DATE | 13,DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE | . ¢p Final
AS REQ. ' Reg Repr
o]
16 .REMARKS DCMC/ACO 1/0
REQUIRED FOR EVERY WAIVER FOR THE LIFE OF THE CONTRTACT DCMC/QAR 1/0
PCO 1/0
DSC 1/0
‘ 15.TOTAL 2/0
1.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
4 REQUEST FOR DEVIATION
4 . AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE 18.ESTIMATED
DI-CMAN-80641B TOTAL PRICE
DEFENSE SUPPLY CENTER
7.DD 250 REQ | 9.DEST STATEMET 10. FREQUENCY 12.DATE. OF FIRST SUBMISSION
REQUIRIED AS REQ. PR ' 14 DISTRIBUTION
8.ADP CODE 11AS OF DATE I3DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. | } Draft Reg Repro
16.REMARKS DCMC/ACO 1/0
REQUIRED FOR EVERY DEVIATION FOR THE LIFE OF THE CONTRACT DCMC/QAR 1/0
PCO 1/0
psSC 1/0
15.TOTAL 4/0
G.PREPARED BY : H.DATE I.APPROVED BY J.DATE
I'*~vICP-P / HUGHES 2 August NAVICP-P / HUGHES 2 August 2003
1 ; 2003



